



# Public Health Engineering Department

## Government of West Bengal

### Tender: NOTICE INVITING TENDER NO. 05/CH/24-25

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOOGHLY		Inviting Authority		Assistant Engineer, Chinsurah Sub Division		
Tender Reference	NOTICE INVITING	Estimate	23153.00	Memo No	409/CH	Memo Date	10-03-2025
	TENDER NO.	Put to					
	05/CH/24-25	Tender					
e Tender Id		Description	Arrear payment of Valve Operator due to enhancement of labour wages				
Estimated Work Value		23,153.00					

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Hooghly Division, PHE. Dte	Payable At	Chinsurah, Hooghly
-----------	----	----------	--------------	------------	--	------------	--------------------

#### 3. Critical Dates

Tender Publish Date	10-03-2025 05:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	21-03-2025 04:00 PM
Last Date of Application	20-03-2025 03:00 PM	Last Date of Permission	
Last Date of Submission	21-03-2025 04:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

#### 4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Arrear payment of Valve Operator due to enhancement of labour wages of DUMURDAHA W/S Scheme under Balagar Block of Chinsurah Sub-Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	As per tender Clause	580.00
2	Arrear payment of Valve Operator due to enhancement of labour wages of ITAGARH W/S Scheme under Balagar Block of Chinsurah Sub-Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	As per tender Clause	580.00

3	Arrear payment of Valve Operator due to enhancement of labour wages of GUPTIPARA W/S Scheme under Balagar Block of Chinsurah Sub-Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	As per tender Clause	580.00
4	Arrear payment of Valve Operator due to enhancement of labour wages of EKTARPUR W/S Scheme under Balagar Block of Chinsurah Sub-Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	As per tender Clause	580.00
5	Arrear payment of Valve Operator due to enhancement of labour wages of NATUNCHAR KRISHNABATI W/S Scheme under Balagar Block of Chinsurah Sub-Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	As per tender Clause	580.00
6	Arrear payment of Valve Operator due to enhancement of labour wages of ABDULPUR W/S Scheme under Balagar Block of Chinsurah Sub-Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	As per tender Clause	580.00
7	Arrear payment of Valve Operator due to enhancement of labour wages of BHABANIPURCHAR W/S Scheme under Balagar Block of Chinsurah Sub- Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	As per tender Clause	580.00
8	Arrear payment of Valve Operator due to enhancement of labour wages of NATAGARH W/S Scheme under Balagar Block of Chinsurah Sub-Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	As per tender Clause	580.00
9	Arrear payment of Valve Operator due to enhancement of labour wages of SRIPUR BALAGARH W/S Scheme under Balagar Block of Chinsurah Sub- Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	As per tender Clause	580.00

## 6. Attachments

Sl No	File Name
1	SCHEDULE_NIT_05_SL_1.pdf
2	SCHEDULE_NIT_05_SL_7.pdf
3	SCHEDULE_NIT_05_SL_4.pdf
4	WBF2911.pdf
5	SCHEDULE_NIT_05_SL_6.pdf
6	SCHEDULE_NIT_05_SL_3.pdf
7	SCHEDULE_NIT_05_SL_5.pdf
8	SCHEDULE_NIT_05_SL_2.pdf
9	SCHEDULE_NIT_05_SL_9.pdf
10	SCHEDULE_NIT_05_SL_8.pdf
11	NIT 05 Ch 24-25.pdf

# Corrigendum: Corrigendum-I

Assistant Engineer, Chinsurah Sub Division  
HOOGHLY

## 1. General Information

Corrigendum Id	Corrigendum-I	Memo No	445/CH	Memo Date	19-03-2025
Description	Arrear payment of Valve Operator due to enhancement of labour wages				
Estimated Work Value	23,153.00				

## 2. Critical Dates

Corrigendum Publish Date	19-03-2025 05:30 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	21-03-2025 03:00 PM
Last Date of Permission		Last Date of Submission	25-03-2025 03:45 PM
Tech Bid Opening Date		Fin Bid Opening Date	

## 3. Attach Corrigendum Documents

Sl No	File Name
1	Crrigendum1.pdf