



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. NO.: 12/NTKD-II of 2019-2020

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District		Inviting Authority	Executive Engineer, N T K W/S Division-II				
Tender Id	N.I.T. NO.: 12/NTKD-II of 2019-2020			Memo No	1253/NTKD-II	Memo Date	16-08-2019
Description	Laying of 400 mm dia MS line over culvert near MAR at AA-IIIF and etc.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	16-08-2019 06:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	27-08-2019 03:00 PM
Last Date of Application	22-08-2019 01:00 PM	Last Date of Permission	22-08-2019 01:05 PM
Last Date of Submission	27-08-2019 03:00 PM	Tech Bid Opening Date	27-08-2019 03:05 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of 400 mm dia MS line over culvert near MAR at AA-IIIF and repairing the damage sewerage main (400 mm dia and 600 mm dia) from IIF SLS to STP at AA-IIID including other allied work in NTK project.	498398	30 days	9968
2	Emergent repairing work for commissioning of Rising Main from ISLS-IIIB to ISLS-IIIA under New Town Kolkata Project.	179563	30 days	3591
3	Emergent maintenance of Drainage system and other allied works of MAR 1111 and MAR 4444 both side for 3 (three) months under Action Area -II of NTK Project under PHE Dte.	455215	3 months	9104
4	Emergent maintenance of Drainage system and other allied works of SAR 374 and SAR 568 both side for 3 (three) months under Action Area -II of NTK Project under PHE Dte.	428887	3 months	8578

	Emergent maintenance of Drainage system and other allied works of TATA			
5	Medical MAR (EW) St. no. 3333 to St. no. 852 both side for 3 (three) months under Action Area -III of NTK Project under PHE Dte.	332908	3 months	6658

6. Attachments

Sl No	File Name
1	NIT - 12-NTKD-II.pdf
2	WBF2911.pdf
3	B_Emergent repairing work for commissioning of Rising Main from ISLS-IIIB to ISLS-IIIA.pdf
4	C_Emergent maintenance of Drainage system and other allied works of MAR 1111 and MAR 4444 both side.pdf
5	D_Emergent maintenance of Drainage system and other allied works of SAR 374 and SAR 568 both side.pdf
6	E_Emergent maintenance of Drainage system and other allied works of TATA Medical MAR EW St. no. 3333 to St. no. 852in AA-III.pdf
7	A_Laying of 400 mm dia MS line over culvert near MAR at AA-IIIF.pdf