



Public Health Engineering Department

Government of West Bengal

Tender: NIT No-03-CD-2019-2020

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	COOCH BEHAR		Inviting Authority	Executive Engineer, Coochbehar Division			
Tender Id	NIT No-03-CD-2019-2020			Memo No	576/CD	Memo Date	08-08-2019
Description	NIT No-03-CD-2019-2020 Different types of works under Cooch Behar Division, PHE Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	08-08-2019 02:10 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	30-08-2019 02:00 AM
Last Date of Application	28-08-2019 02:00 AM	Last Date of Permission	28-08-2019 05:30 AM
Last Date of Submission	30-08-2019 02:00 AM	Tech Bid Opening Date	30-08-2019 03:00 AM
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of DI/GI pipe line above pillar in the distribution system of BHOGDABRI KESARIBARI PWSS along with the others allied civil construction works under Cooch Behar Division, PHE Dte. (Part-A)	₹ 3, 10,090.00	45 Days	₹ 6500.00
2	Laying of DI/GI pipe line above pillar in the distribution system of BHOGDABRI KESARIBARI PWSS along with the others allied civil construction works under Cooch Behar Division, PHE Dte. (Part-B)	₹ 4, 76,264.00	45 Days	₹ 10000.00
3	Construction of 25nos RCC Street stand post with platform & drain at KUCHLIBARI Zone-I PWSS & Laying UPVC pipe line in left out portion of KUCHLIBARI Zone-I PWSS under Cooch Behar Division, PHE. Dte.	₹ 4, 52,596.00	45 Days	₹ 9500.00
4	Construction of Street stand post of NOLANGIBARI PWSS in connection with enclave area under Mathabhanga Sub-Division, PHE Dte. under Cooch	₹ 4, 04,517.00	45 Days	₹ 8500.00

	Behar Division, PHE. Dte.			
5	Laying of UPVC pipe line including bridge / culvert / crossing & construction of street stand post due to widening of PMGSY Road under SOULMARI PWSS under Cooch Behar Division, PHE. Dte.	₹ 4, 44,953.00	45 Days	₹ 9000.00

6. Attachments

Sl No	File Name
1	West Bengal Form No. 2911.pdf
2	Schedule Sl no-01 NIT No-03-CD-2019-2020.pdf
3	Schedule Sl no-05 NIT No-03-CD-2019-2020.pdf
4	Schedule Sl no-03 NIT No-03-CD-2019-2020.pdf
5	Schedule Sl no-02 NIT No-03-CD-2019-2020.pdf
6	Notice NIT No-03-CD-2019-2020.pdf
7	Schedule Sl no-04 NIT No-03-CD-2019-2020.pdf