



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 05/BHT SD OF 2025-2026

1. General Information

| | | | | | | | |
|----------------------|--------------------------------|------------------------|--|---------|---|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | NORTH 24 PARGANAS | | Inviting Authority | | Assistant Engineer, Basirhat Sub-Division | | |
| Tender Reference | NIT No. 05/BHT SD OF 2025-2026 | Estimate Put to Tender | 20957.80 | Memo No | 655/BHTSD | Memo Date | 30-04-2025 |
| e Tender Id | | Description | NIT No. 05/BHT SD OF 2025-2026 (Sl.No.02) | | | | |
| Estimated Work Value | | - | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--|------------|--|------------|--|
| Exempted? | No | Fee Type | | Payable To | | Payable At | |
|-----------|----|----------|--|------------|--|------------|--|

3. Critical Dates

| | | | |
|--------------------------|---------------------|------------------------------|---------------------|
| Tender Publish Date | 30-04-2025 04:30 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 21-05-2025 03:00 PM |
| Last Date of Application | 07-05-2025 03:00 PM | Last Date of Permission | |
| Last Date of Submission | 21-05-2025 03:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| | | | | | |
|------|--|-------|--|---------|--|
| Date | | Venue | | Address | |
|------|--|-------|--|---------|--|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------------------------|
| 1 | Laying of 160mm dia HDPE pipe(Rising Main) near Sangrampur Pumphouse-I under Sangrampur water supply scheme of Basirhat-I Block under Barasat Division P.H.E.Dte. | 87307.34 | 15 Days | 2% of Estimated Cost. |
| 2 | Emergency construction of damaged valve chamber at main road side in Jhuruli majherpara at Dhopaberia water supply scheme under Basirhat Sub-Division under Barasat Division PHE Dte. | 20957.80 | 15 Days | 2% of Estimated Cost. |
| 3 | Repairing of Damage UPVC Pipeline & FHTC due to Construction by Champapukur GP and Installed 2 nos new 100 mm dia Sluice Valve under Champapukur PWSS under Barasat Division, PHE Dte. | 80866.01 | 20 Days | 2% of Estimated Cost. |

| | | | | |
|----|--|----------|---------|-----------------------|
| 4 | Repair of Damaged UPVC Pipeline & FHTC during Construction of drain by Nityanandakati Balti Gram Panchayat near Mondal Para, Molla Para, Chituri Daskhin Math Para and near Amudia BSF Camp under Nabatkati Water Supply Scheme under Barasat Division, PHE Dte. | 89545.89 | 20 Days | 2% of Estimated Cost. |
| 5 | Protection of pipeline by Eucalyptusbullah at Panitor Purba para old Idgah(Harun Ali Rashid) of Itinda Panitor Water Supply Scheme under Basirhat Sub-Division P.H.E. Dte. | 96164.57 | 15 Days | 2% of Estimated Cost. |
| 6 | Shifting of rising main due to construction of proposed OHR and new bypass connection at Sadiknagar Zone - I water supply scheme under Basirhat Sub-Division under Barasat Division PHE Dte. | 92806.22 | 7 Days | 2% of Estimated Cost. |
| 7 | Shifting of rising main and construction of damaged valve chamber due to construction of proposed OHR at Dhanyakuria water supply scheme under Basirhat Sub-Division under Barasat Division PHE Dte. | 59390.53 | 15 Days | 2% of Estimated Cost. |
| 8 | Laying of 160mm dia HDPE pipe(Rising Main) near Kamardanga More towards Kamardanga Petrolpump under Sangrampur water supply scheme of Basirhat-I Block under Barasat Division P.H.E.Dte. | 96629.95 | 10 Days | 2% of Estimated Cost. |
| 9 | Protection of pipeline by Eucalyptusbullah Piling near the house of Aziz Sardar at Pantapara village of Nalabara Z-I Water Supply Scheme under Basirhat Sub-Division P.H.E. Dte | 64737.15 | 10 Days | 2% of Estimated Cost. |
| 10 | Protection of pipeline by Eucalyptusbullah Piling near the house of Bikash Mondal at Pantapara village of Nalabara Z-I Water Supply Scheme under Basirhat Sub-Division P.H.E. Dte. | 96844.23 | 10 Days | 2% of Estimated Cost. |

6. Attachments

| Sl No | File Name |
|-------|-----------------------|
| 1 | 2911_NEW.pdf |
| 2 | SOQ_09.pdf |
| 3 | SOQ_05.pdf |
| 4 | SOQ_01.pdf |
| 5 | SOQ_04.pdf |
| 6 | SOQ_08.pdf |
| 7 | NIT 05 of 2025-26.pdf |
| 8 | SOQ_02.pdf |
| 9 | SOQ_10.pdf |
| 10 | SOQ_06.pdf |
| 11 | SOQ_03.pdf |
| 12 | SOQ_07.pdf |