



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 14 / AE / HQ/ PD / PHE / Dte. of 2019-20

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURULIA	Inviting Authority		Assistant Engineer (HQ)			
Tender Id	NIT No. 14 / AE / HQ/ PD / PHE / Dte. of 2019-20			Memo No	1416/PD	Memo Date	16-08-2019
Description	NIT						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type	Demand Draft	Payable To	Assistant Engineer(HQ), Purulia Division, PHE Dte.	Payable At	Purulia
-----------	-----	----------	--------------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	19-08-2019 06:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	27-08-2019 02:00 PM
Last Date of Application	22-08-2019 02:00 PM	Last Date of Permission	22-08-2019 04:00 PM
Last Date of Submission	27-08-2019 02:00 PM	Tech Bid Opening Date	27-08-2019 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Day to Day supervision & Maintenance of Rising Main and collecting lines, Periodically washing , cleaning of OHR's / CWR and upkeep of OHR's / Pump house campuses with all allied works related to water supply under Arrah W/S Scheme under Raghunathpur Sub-Division, PHE Dte. (w.e.f.01.09.2019 to 31.08.2020)	387116	366 days	7742
2	Daily Operation & mtc. of rising main & all distribution system, opening & closing of sluice valves with all allied wprks related to water supply under Balitora W/S Scheme (Zone-I) of Raghunathpur Sub-Division under Purulia Division, P.H.E. Dte. (w.e.f.01.09.2019 to 31.08.2020)	480120	366 days	9602

3	Daily Operation & mtc. of rising main & all distribution system, opening & closing of sluice valves with all allied wprks related to water supply under Balitora W/S Scheme (Zone-II) of Raghunathpur Sub-Division under Purulia Division, P.H.E. Dte. (w.e.f.01.09.2019 to 31.08.2020)	474464	366 days	9489
4	Daily Operation & mtc. of rising main & all distribution system, opening & closing of sluice valves with all allied wprks related to water supply under Balitora W/S Scheme (Zone-III) of Raghunathpur Sub-Division under Purulia Division, P.H.E. Dte. (w.e.f.01.09.2019 to 31.08.2020)	471636	366 days	9433
5	Daily Operation & mtc. of rising main & all distribution system, opening & closing of sluice valves with all allied wprks related to water supply under Dubra W/S Scheme of Raghunathpur Sub-Division under Purulia Division, P.H.E. Dte. (w.e.f.01.09.2019 to 31.08.2020)	484079	366 days	9682
6	Daily Operation & mtc. of all distribution system, opening & closing of sluice valves with all allied wprks related to water supply under Kalaboni W/S Scheme, Zone-I of Raghunathpur Sub-Division under Purulia Division, P.H.E. Dte. (w.e.f.01.09.2019 to 31.08.2020)	482948	366 days	9659
7	Daily Operation & mtc. of rising main & all distribution system, opening & closing of sluice valves with all allied wprks related to water supply under Kalaboni W/S Scheme, Zone-II of Raghunathpur Sub-Division under Purulia Division, P.H.E. Dte. (w.e.f.01.09.2019 to 31.08.2020)	481817	366 days	9636
8	Daily Operation & mtc. of rising main & all distribution system, opening & closing of sluice valves with all allied wprks related to water supply under Kalaboni W/S Scheme, Zone-III of Raghunathpur Sub-Division under Purulia Division, P.H.E. Dte. (w.e.f.01.09.2019 to 31.08.2020)	480120	366 days	9602
9	Daily Operation & mtc. of rising main & all distribution system, opening & closing of sluice valves with all allied wprks related to water supply under Lachiyara W/S Scheme of Raghunathpur Sub-Division under Purulia Division, P.H.E. Dte. (w.e.f.01.09.2019 to 31.08.2020)	480120	366 days	9602
10	Day to Day supervision & Maintenance of collecting lines, rising main and OHR,OHR / Pump House campus with all allied works related to water supply under Palashkola-Keliyathol W/S Scheme of Raghunathpur Sub-Division under Purulia Division, PHE Dte. (w.e.f.01.09.2019 to 31.08.2020)	330556	366 days	6611
11	Daily Operation & mtc. of rising main & all distribution system, opening & closing of sluice valves with all allied wprks related to water supply under Parbeliya W/S Scheme of Raghunathpur Sub-Division under Purulia Division, P.H.E. Dte. (w.e.f.01.09.2019 to 31.08.2020)	484079	366 days	9682
12	Daily Operation & mtc. of rising main & all distribution system, opening & closing of sluice valves with all allied wprks related to water supply under Ramchandrapur W/S Scheme of Raghunathpur Sub-Division under Purulia	484079	366 days	9682

	Division, P.H.E. Dte. (w.e.f.01.09.2019 to 31.08.2020)			
13	Daily Operation & mtc. of rising main & all distribution system, opening & closing of sluice valves with all allied wprks related to water supply under Santuri W/S Scheme of Raghunathpur Sub-Division under Purulia Division, P.H.E. Dte. (w.e.f.01.09.2019 to 31.08.2020)	484079	366 days	9682
14	Making Garden at Manbhum Paridarshan Abas at Ambagan premises under Purulia Division, PHE Dte. (w.e.f. 01.09.2019 to 31.08.2020)	132966	366 days	2659
15	Making Garden & Plantation for beatification of front side, back side and south side of Purulia Division Office under Purulia Division, PHE Dte. (w.e.f. 01.09.2019 to 29.02.2020)	477751	182 days	9555
16	Operation & maintenance of water treatment plant with guarding under Bagmundi W/S Scheme under Purulia Sadar Sub-Division,P.H.E Dte. (w.e.f.01.09.2019 to 31.08.2020)	388221	366 days	7764
17	Operation & maintenance of water treatment plant with guarding under Hutmura W/S scheme under Purulia Division,P.H.E Dte. (w.e.f.01.09.2019 to 31.08.2020)	397270	366 days	7945
18	Daily Operation & mtc. of rising main & distribution system, sluice valve, street stand post etc. under Bandwan Spot W/S Scheme under Purulia Sadar Sub-Division, P.H.E. Dte. (w.e.f.01.09.2019 to 31.08.2020)	468808	366 days	9376

6. Attachments

Sl No	File Name
1	S.T.C.pdf
2	Sl 12 (2).pdf
3	2911 ii.PDF
4	Sl 2.pdf
5	DLP.pdf
6	Sl 3.pdf
7	SL. 1.pdf
8	Sl 13 (2).pdf
9	STC (2).pdf
10	STC.pdf
11	2911 ii.PDF
12	L.O.W.pdf
13	DLP.pdf
14	NIT.pdf

Assistant Engineer (HQ)
PURULIA

1. General Information

Corrigendum Id	1st Corrigendum	Memo No	1429/PD	Memo Date	20-08-2019
Description	NIT				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type	Demand Draft	Payable To	Assistant Engineer(HQ), Purulia Division< PHE Dte.	Payable At	Purulia
-----------	-----	----------	--------------	------------	--	------------	---------

3. Critical Dates

Corrigendum Publish Date	20-08-2019 06:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	O & M			

6. Attachments

Sl No	File Name
1	DLP.pdf